

WESTREC MARINA MANAGEMENT, INC.  
ON BEHALF OF THE CHICAGO PARK DISTRICT

---

---

**INVITATION FOR BID (IFB)  
FOR  
CONSTRUCTION OF JACKSON HARBOR BREAKWATER**

---

---

**W-20101**

**Addendum 3**

**Alternate 2: JACKSON PARK A DOCK PILING REMOVAL**


**SCOPE OF WORK**

Removal of eleven (11) pilings from Jackson Park Outer A Dock

Remove and re-drive one (1) piling from Jackson Park A Dock

See included drawing

**DRAWING**



**ALTERNATE 2: Jackson Harbor A Dock Piling Removal**

**The Alternate JACKSON HARBOR A DOCK PILING REMOVAL TOTAL LUMP SUM PRICE is:**

\_\_\_\_\_ Dollars  
(Words)

\$ \_\_\_\_\_, which constitutes the aggregate amount upon which the  
(Numbers) accompanying Bid Deposit is based.

**In case of discrepancy, the amount shown in words will govern.**

Each Bidder is required to confirm the schedule as part of its bid. Time for completion of the work shall commence to run from the date set forth in the Notice-to-Proceed (NTP) issued by Westrec. The NTP will not be issued until the Awardee executes the contract with Westrec. Furthermore, Westrec will execute a contract with the Awardee when it submits to the CPD the required Performance and Payment Bonds and insurance certificates. Under no circumstances shall the Awardee commence the work until the contract is executed. Any delay by the Awardee in returning the required Performance and Payment Bonds and evidence of insurance coverage shall not extend the time for completion.

\_\_\_\_\_  
(Written Signature of President or Authorized Officer/Representative)

**End Of Alternate 2**